
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 5/02/2013

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 0843-02-012
Project BR 2013(659)
Highway FM 450
County HARRISON
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: BR 2013(659)           CONTROL: 0843-02-012                   
               COUNTY:  HARRISON                                                      
               LETTING: 05/08/2013                                                    
               REFERENCE NO: 0501                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        X  BID INSERTS (SH. NO.: 2 OF 10                                            ) 
        X  GENERAL NOTES (SH. NO.: A,F                                                
                                                                                    ) 
        X  SPEC LIST   (SH. NO.: 1,3 OF 4                                           ) 
        X  SPECIAL PROVISIONS:                                                        
           ADDED: 000--2699                                                           
                                                                                      
               DELETED:                                                               
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: PLAN SHEETS                                                         
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        BID INSERTS-                                                                  
        ************                                                                  
        ADDED BID ITEM 216-2001                                                       
        BID INSERT SHEET 2 OF 10 CHANGED AS A RESULT                                  
                                                                                      
        GENERAL NOTES-                                                                
        **************                                                                
        SHEET A, ITEM 7: CORRECTED TOTAL AREA DISTURBED                               
        SHEET 5, ITEM 275: DELETED LAST TWO NOTES ABOUT BITUMINOIS PATCHES            
                                                                                      
        SPEC LIST-                                                                    
        **********                                                                    
        ADDED ITEM 216                                                                
        ADDED SP 000--2699                                                            
        SPEC LIST SHEETS 1 & 3 OF 4 CHANGED AS A RESULT                               
                                                                                      
        PLAN SHEETS-                                                                  
        ************                                                                  
        SHEETS 4,4B: REVISED GENERAL NOTES AS INDICATED ABOVE                         
        SHEETS 5,5A-5B: REVISED E&Q SHEETS TO INCLUDE ITEM 216-2001                   
        DESCRIPTION OF ABOVE CHANGES                                   (CONTINUED)    
        (INCLUDING PLANS SHEET CHANGES)                                               
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PROPOSAL SHEET PROPOSAL SHEET
PROJECT BR 2013(659) TxDOT
COUNTY  HARRISON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT

APPROX
QUANTITIES

DEPT
USE

ONLY
ITEM

NO
DESC
CODE

S.P.
NO.

100 2002 002 PREPARING ROW
DOLLARS

and CENTS

STA 103.000 1

104 2009 REMOVING CONC (RIPRAP)

DOLLARS
and CENTS

SY 308.000 2

110 2001 EXCAVATION (ROADWAY)

DOLLARS
and CENTS

CY 19,866.000 3

110 2002 EXCAVATION (CHANNEL)

DOLLARS
and CENTS

CY 2,000.000 4

110 2003 EXCAVATION (SPECIAL)
DOLLARS

and CENTS

CY 5,491.000 5

132 2006 EMBANKMENT (FINAL)(DENS CONT)(TY C)
DOLLARS

and CENTS

CY 94,386.000 6

162 2005 MULCH SODDING
DOLLARS

and CENTS

CY 8,376.000 7

164 2009 004 BROADCAST SEED (TEMP) (WARM)

DOLLARS
and CENTS

SY 12,565.000 8

164 2011 004 BROADCAST SEED (TEMP) (COOL)

DOLLARS
and CENTS

SY 12,565.000 9

164 2054 004 BOND FBR MTRX SEED 

(PERM)(RURAL)(SAND)
DOLLARS

and CENTS

SY 50,255.000 10
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168 2001 VEGETATIVE WATERING
DOLLARS

and CENTS

MG 904.000 11

169 2004 002 SOIL RETENTION BLANKETS (CL 1) (TY D)

DOLLARS
and CENTS

SY 5,000.000 12

216 2001 PROOF ROLLING

DOLLARS
and CENTS

HR 50.000 13

247 2403 044 FL BS (CMP IN PLC) (TY D GR 4) (7")

DOLLARS
and CENTS

SY 51,255.000 14

275 2001 003 CEMENT
DOLLARS

and CENTS

TON 730.900 15

275 2010 003 CEMENT TREAT (SUBGRADE) (8")
DOLLARS

and CENTS

SY 52,761.000 16

310 2001 PRIME COAT (MC-30)
DOLLARS

and CENTS

GAL 12,816.000 17

316 2706 016 ASPH (TIER II)

DOLLARS
and CENTS

GAL 21,527.000 18

316 2707 016 ASPH (TIER III)

DOLLARS
and CENTS

GAL 19,453.000 19

316 2718 016 AGGR (TIER II)

DOLLARS
and CENTS

CY 569.000 20

316 2719 016 AGGR (TIER III)
DOLLARS

and CENTS

CY 466.000 21

PROPOSAL SHEET
PROJECT BR 2013(659) TxDOT
COUNTY  HARRISON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
WRITTEN IN WORDS UNIT
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QUANTITIES

DEPT
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NO
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S.P.
NO.
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400 2005 CEM STABIL BKFL
DOLLARS

and CENTS

CY 142.100 22

402 2001 TRENCH EXCAVATION PROTECTION

DOLLARS
and CENTS

LF 50.000 23

403 2001 TEMPORARY SPL SHORING

DOLLARS
and CENTS

SF 108.000 24

1 416 2004 DRILL SHAFT (36 IN)

DOLLARS
and CENTS

LF 3,627.000 25

420 2022 002 CL E CONC (SEAL)
DOLLARS

and CENTS

CY 103.000 26

420 2041 002 CL C CONC (ABUT)(HPC)
DOLLARS

and CENTS

CY 59.600 27

1 420 2042 002 CL C CONC (BENT)(HPC)
DOLLARS

and CENTS

CY 583.600 28

420 2256 002 CL S CONC(APPR SLAB)(HPC)

DOLLARS
and CENTS

CY 98.600 29

422 2003 REINF CONC SLAB (HPC)(CL S)

DOLLARS
and CENTS

SF 110,400.000 30

425 2067 001 PRESTR CONC GIRDER (TX46)

DOLLARS
and CENTS

LF 14,327.760 31

432 2001 RIPRAP (CONC)(4 IN)
DOLLARS

and CENTS

CY 278.300 32

PROPOSAL SHEET
PROJECT BR 2013(659) TxDOT
COUNTY  HARRISON FORM 234-B I-61-5M

ALT
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UNIT BID PRICE ONLY.
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S.P.
NO.
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432 2002 RIPRAP (CONC)(5 IN)
DOLLARS

and CENTS

CY 38.000 33

432 2021 RIPRAP (STONE PROTECTION)(18 IN)

DOLLARS
and CENTS

CY 222.200 34

432 2028 BEDDING MATERIAL (6 IN)

DOLLARS
and CENTS

CY 60.000 35

432 2033 RIPRAP (STONE COMMON)(DRY)(12 IN)

DOLLARS
and CENTS

CY 1,346.400 36

432 2039 RIPRAP (MOW STRIP)(4 IN)
DOLLARS

and CENTS

CY 43.200 37

432 2048 RIPRAP (CONC)(FLUME)
DOLLARS

and CENTS

CY 3.700 38

450 2146 001 RAIL (TY T552)
DOLLARS

and CENTS

LF 230.000 39

450 2161 001 RAIL (TY T223)

DOLLARS
and CENTS

LF 4,844.100 40

454 2001 003 SEALED EXPANSION JOINT (4 IN)(SEJ-A)

DOLLARS
and CENTS

LF 408.000 41

454 2004 003 ARMOR JOINT

DOLLARS
and CENTS

LF 88.000 42

462 2029 015 CONC BOX CULV (10 FT X 5 FT)
DOLLARS

and CENTS

LF 177.000 43

PROPOSAL SHEET
PROJECT BR 2013(659) TxDOT
COUNTY  HARRISON FORM 234-B I-61-5M

ALT

ITEM-CODE

UNIT BID PRICE ONLY.
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462 2030 015 CONC BOX CULV (10 FT X 6 FT)
DOLLARS

and CENTS

LF 260.000 44

464 2003 006 RC PIPE (CL III)(18 IN)

DOLLARS
and CENTS

LF 629.000 45

464 2005 006 RC PIPE (CL III)(24 IN)

DOLLARS
and CENTS

LF 770.000 46

464 2009 006 RC PIPE (CL III)(36 IN)

DOLLARS
and CENTS

LF 60.000 47

464 2010 006 RC PIPE (CL III)(42 IN)
DOLLARS

and CENTS

LF 90.000 48

466 2023 WINGWALL (FW-0)(HW=7 FT)
DOLLARS

and CENTS

EA 4.000 49

466 2333 WINGWALL (PW-1)(HW=10 FT)
DOLLARS

and CENTS

EA 2.000 50

467 2227 001 SET (TY II)(36 IN)(RCP)(4:1)(C)

DOLLARS
and CENTS

EA 2.000 51

467 2286 001 SET (TY II)(18 IN)(RCP)(6:1)(P)

DOLLARS
and CENTS

EA 26.000 52

467 2288 001 SET (TY II)(24 IN)(RCP)(6:1)(P)

DOLLARS
and CENTS

EA 8.000 53

467 2535 001 SET (TY II)(42 IN)(RCP)(4:1)(P)
DOLLARS

and CENTS

EA 2.000 54
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496 2007 REMOV STR (PIPE)
DOLLARS

and CENTS

LF 860.000 55

496 2010 REMOV STR (BRIDGE 100-499 FT LENGTH)

DOLLARS
and CENTS

EA 1.000 56

500 2001 011 MOBILIZATION

DOLLARS
and CENTS

LS 1.000 57

502 2001 033 BARRICADES, SIGNS AND TRAFFIC HAN-

DLING
DOLLARS

and CENTS

MO 24.000 58

508 2002 CONSTRUCTING DETOURS

DOLLARS
and CENTS

SY 4,302.000 59

512 2049 002 PORT CTB (DES SOURCE)(F-SHAPE)(TY 1)

DOLLARS
and CENTS

LF 640.000 60

512 2051 002 PORT CTB (STOCKPILE)(F-SHAPE)(TY 1)

DOLLARS
and CENTS

LF 640.000 61

529 2004 CONC CURB & GUTTER (TY II)
DOLLARS

and CENTS

LF 500.000 62

530 2012 006 DRIVEWAYS (SURF TREAT)
DOLLARS

and CENTS

SY 2,826.000 63

540 2001 031 MTL W-BEAM GD FEN (TIM POST)
DOLLARS

and CENTS

LF 500.000 64
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540 2011 031 MTL BEAM GD FEN TRANS (THRIE-BEAM)
DOLLARS

and CENTS

EA 8.000 65

544 2004 001 GDRAIL END TRT(INST)(WOOD POST)(TY I)

DOLLARS
and CENTS

EA 8.000 66

545 2001 CRASH CUSH ATTEN (INSTL)

DOLLARS
and CENTS

EA 4.000 67

545 2003 CRASH CUSH ATTEN (REMOVE)

DOLLARS
and CENTS

EA 4.000 68

560 2006 001 MAILBOX INSTALL-S (RR-POST) TY 4 FND-
TB

DOLLARS
and CENTS

EA 8.000 69

560 2007 001 MAILBOX INSTALL-D (TWW-POST)TY 4 FND-

TB
DOLLARS

and CENTS

EA 2.000 70

560 2008 001 MAILBOX INSTALL-M (TWW-POST)TY 4 FND-
TB

DOLLARS
and CENTS

EA 17.000 71

644 2025 IN SM RD SN SUP&AM TYS80(1)SA(T)
DOLLARS

and CENTS

EA 2.000 72

644 2059 RELOCATE SM RD SN SUP & AM TY TWT
DOLLARS

and CENTS

EA 7.000 73

644 2060 REMOVE SM RD SN SUP & AM
DOLLARS

and CENTS

EA 14.000 74
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644 2081 IN SM RD SN SUP&AM TYTWT(1)WS(P)
DOLLARS

and CENTS

EA 7.000 75

644 2082 IN SM RD SN SUP&AM TYTWT(1)WS(T)

DOLLARS
and CENTS

EA 2.000 76

658 2241 INSTL DEL ASSM (D-SW)SZ 1(FLX)GF2(BI)

DOLLARS
and CENTS

EA 24.000 77

658 2368 INSTL DEL ASSM(D-DW)SZ1(TYC)CTB(BI)

DOLLARS
and CENTS

EA 54.000 78

662 2004 WK ZN PAV MRK NON-REMOV (W)  4" (SLD)
DOLLARS

and CENTS

LF 10,522.000 79

662 2032 WK ZN PAV MRK NON-REMOV (Y)  4" (SLD)
DOLLARS

and CENTS

LF 10,522.000 80

662 2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2
DOLLARS

and CENTS

EA 894.000 81

666 2012 REFL PAV MRK TY I (W) 4" (SLD)(100MIL)

DOLLARS
and CENTS

LF 16,292.000 82

666 2105 REFL PAV MRK TY I (Y) 4" (BRK)(100MIL)

DOLLARS
and CENTS

LF 1,855.000 83

666 2111 REFL PAV MRK TY I (Y) 4" (SLD)(100MIL)

DOLLARS
and CENTS

LF 6,505.000 84

666 2145 REF PAV MRK TY II (W)  4" (SLD)
DOLLARS

and CENTS

LF 16,292.000 85
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666 2176 REF PAV MRK TY II (Y)  4" (BRK)
DOLLARS

and CENTS

LF 1,855.000 86

666 2178 REF PAV MRK TY II (Y)  4" (SLD)

DOLLARS
and CENTS

LF 6,505.000 87

668 2105 PREFAB PAV MRK TY C (W) (24") (SLD)

DOLLARS
and CENTS

LF 52.000 88

672 2015 034 REFL PAV MRKR TY II-A-A

DOLLARS
and CENTS

EA 265.000 89

678 2001 PAV SURF PREP FOR MRK ( 4")
DOLLARS

and CENTS

LF 4,800.000 90

678 2037 PAV SURF PREP FOR MRK(7")
DOLLARS

and CENTS

LF 4,800.000 91

1122 2002 001 ROCK FILTER DAMS (INSTALL) (TY 2)
DOLLARS

and CENTS

LF 1,150.000 92

1122 2003 001 ROCK FILTER DAMS (INSTALL) (TY 3)

DOLLARS
and CENTS

LF 125.000 93

1122 2009 001 ROCK FILTER DAMS (REMOVE)

DOLLARS
and CENTS

LF 1,275.000 94

1122 2016 001 CONSTRUCTION EXITS (INSTALL) (TY 1)

DOLLARS
and CENTS

SY 120.000 95

1122 2019 001 CONSTRUCTION EXITS (REMOVE)
DOLLARS

and CENTS

SY 120.000 96

PROPOSAL SHEET
PROJECT BR 2013(659) TxDOT
COUNTY  HARRISON FORM 234-B I-61-5M
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1122 2037 001 TEMPORARY SEDIMENT CONTROL FENCE 
INSTLL

DOLLARS
and CENTS

LF 17,500.000 97

1122 2057 001 TEMPORARY SEDIMENT CONTROL FENCE 
REMOVE

DOLLARS
and CENTS

LF 17,500.000 98

6986 2002 007 PREFB PV MK W/WNTY TY B (W)(4")(SLD)

DOLLARS
and CENTS

LF 4,800.000 99

6986 2014 007 PREFB PV MK W/WNTY TY 

B(Y)7"(SLD)CNTST
DOLLARS

and CENTS

LF 4,800.000 100

ALTERNATE NO. 1A

DOLLARS
and CENTS

409 2001 PRESTR CONC PIL (16 IN SQ)

DOLLARS
and CENTS

LF 700.000 101

409 2004 PRESTR CONC PIL (24 IN SQ)

DOLLARS
and CENTS

LF 5,214.000 102

420 2042 002 CL C CONC (BENT)(HPC)
DOLLARS

and CENTS

CY 483.000 103

PROPOSAL SHEET
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COUNTY  HARRISON FORM 234-B I-61-5M
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Project Number: BR  Sheet  

 

County: HARRISON Control: 0843-02-012 

 

Highway: FM 450 

 

 

 General Notes Sheet A 

GENERAL NOTES: 

 

GENERAL: 

An inspection to determine the presence of asbestos was performed on the bridge structure(s) 

with the following results: None found 

A field office will not be required on this project. 

Provide a lidded dumpster at a location approved by the Engineer for the disposal of construction 

debris.  This work will be subsidiary to the pertinent bid items. 

 

ITEM 5: 

Prior to contract letting, bidders may obtain a free computer diskette or a computerized transfer 

of files (from the Engineer’s office) that contains the earthwork information. If copies of the 

actual cross-sections in addition to, or instead of, the diskette are requested, prospective bidders 

may purchase prints of earthwork cross sections from the District Office in Atlanta. 

 

ITEM 7: 

Provide 4 to 8 in. aggregate for any temporary haul road channel crossing to limit sedimentation 

entering the stream.  This work will be subsidiary to the pertinent bid items. 

Provide an appropriately sized culvert for any temporary haul road channel crossing.  This work 

will be subsidiary to the pertinent bid items. 

The permit for this project expires on March 18, 2017.  

This project is covered by a U.S. Army Corps of Engineers Nationwide 23 permit (USACE 

#SWF-2009-00454).  Negotiate and obtain any additional permits required by the Corps of 

Engineers for construction methods not covered by the original permit. The permit is on file at 

the Engineer's office.  

The total area disturbed for this project is 40.4 acres. The disturbed area in this project, all 

project locations in the Contract, and the Contractor project specific locations (PSLs) within 1 

mile of the project limits will be used to establish the authorization requirements for storm water 

discharges. The Department will obtain an authorization to discharge storm water from the Texas 

Commission on Environmental Quality (TCEQ) for the construction activities shown on the 

plans. The Contractor is to obtain required authorization from the TCEQ for Contractor PSLs for 

construction support activities on or off the ROW.  When the total area disturbed in the Contract 

and PSLs within 1 mile of the project limits exceeds 5 acres, provide a copy of the Contractor 

NOI for PSLs on the ROW to the Engineer and to the local government that operates a separate 

storm sewer system. 



Project Number: BR  Sheet  

 

County: HARRISON Control: 0843-02-012 

 

Highway: FM 450 

 

 

 General Notes Sheet B 

Transmit copies of correspondence between Contractor and resource agencies as listed in Article 

7.19 “Preservation of Cultural and Natural Resources and the Environment”. 

 

ITEM 8: 

The Work Start Date and beginning of Working Day Charges for this project will be July 1, 

2013. 

 

Working days will be charged in accordance with Section 8.3.A.4, “Standard Workweek” 

 

Refer to SP 008---063 for additional information regarding beginning of working day charges. 

 

ITEM 100: 

Grind stumps as directed.  

 

ITEM 110 & 132: 

 

Embankment and excavation required to construct and remove the detour are subsidiary to Item 

508.   

 

ITEM 110: 

Compact subgrade in earth cut sections, in accordance with Article 132.3. D.1. (Ordinary 

Compaction). 

As cut slopes are constructed, round off the tops of back slopes to blend into the natural ground. 

Excavation of existing stabilized materials will be measured and paid for as road excavation. 

Remove abandoned underground utility lines encountered.  This work will be subsidiary to the 

pertinent bid items. 

Flare ditches to prevent erosion of the toe of slope in areas of transition from cut to fill. 

Excavated materials not meeting the requirements for Type C embankment will be considered 

waste. Dispose of as directed. 

 

ITEM 110, 132 & 275: 

 

Provide material for the top 12 inches of the subgrade with a minimum P.I. of 3 and a maximum 

P.I. of 18. 
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County: HARRISON Control: 0843-02-012 

 

Highway: FM 450 

 

 

 General Notes Sheet C 

ITEM 132, 247, 275 & 276: 

 

Furnish material with on organic content of less than 1.0%.  The Engineer will test using UV-

VIS equipment and procedure determined by TxDOT.  Allow two weeks for testing.  Testing 

may be waived when approved by the Engineer. 

 

Use Intelligent Compaction on this project.  See SS 2012 for requirements. 

 

ITEM 132: 

Furnish material, from sources outside of the right of way, with a soluble sulfate concentration of 

less than 3000 PPM when tested using test methods Tex-145-E and Tex-146-E. 

Test borrow sources and furnish results to the Engineer.   

Where fill height is 5 feet or more above natural ground, the specified density will not be 

required on the first 2 feet of embankment, unless otherwise directed.   

Remove deleterious material, organic matter and sediment, etc., from all ponds, lakes, sloughs, 

channels and existing roadway ditches prior to placement of embankment.  This work will be 

subsidiary to this item.  

Compact subgrade in accordance with Article 132.3.D.2. (Density Control). 

 

ITEM 162 & 164: 

Finish slopes with a tracked vehicle running vertically up and down the slope. 

Mow tall growing vegetation as directed, to provide optimum growing conditions for temporary 

or permanent seeded areas in accordance with Item 730 “Roadside Mowing” except for 

measurement and payment.  This work will be subsidiary to pertinent bid items. 

Repair mulch sod, damaged by causes other than the Contractor’s operations, as directed using 

mulch sod, seeding, and fertilizer.  This work will be measured and paid for in accordance with 

the applicable bid items of the contract. 
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County: HARRISON Control: 0843-02-012 

 

Highway: FM 450 

 

 

 General Notes Sheet D 

ITEM 164: 

 

PERMANENT PLANTING MIXTURE  

 

Species and Rates 

(lb. PLS/ac.) 

 

(Season: February 1 to May 15) 

Green Sprangletop           0.3 

Bermudagrass                  2.1 

Weeping Lovegrass         1.3 

Sand Lovegrass               0.6 

Lance-Leaf Coreopsis     1.0 

 

 (Season: September 1 to February 1) 

Bermuda (Unhulled)   12 

Crimson Clover 10 

 

TEMPORARY SEEDING FOR EROSION CONTROL 

 

Warm Season 

(Season: May 15 to August 31) 
 

Bermudagrass           12 
 

 

Cool Season 

(Season: September 1 to November 30) 

Tall Fescue               4.5 

Oats                          24 

Wheat                      34 

 

Adjust the seeding mixture and rates if directed. 

Inoculate crimson clover seed with a legume inoculant.  Sow inoculated seed dry, with either 

hand operated or mechanical equipment, after the fertilizer is placed.   

Do not use Bahiagrass. 

Use broadcast seeding for temporary erosion control, when and as directed.   

Use additional temporary seeding if permanent seeding is placed outside the optimum growing 

season shown for this item, if directed. 
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County: HARRISON Control: 0843-02-012 

 

Highway: FM 450 

 

 

 General Notes Sheet E 

 

ITEM 166: 

When seeding between September 1 and January 1, place one-half of the amount of fertilizer 

specified for seeding with the seeds and place the remainder the following spring unless 

otherwise directed. When seeding is placed between January 1 and June 1, place one-half the 

amount of fertilizer specified for seeding with the seeds and place the remainder 30 days later 

unless otherwise directed.  

 

ITEM 247:   

 

Furnish clean 5 gallon plastic buckets with lids and wire handles for sampling, transporting, and 

shipping  aggregate and base to the District Lab.  

Drill or dig one or more holes for thickness measurement, refill and re-compact material at the 

location and frequency as directed. 

Obtain a price schedule for additional sampling and testing from the Engineer. 

Specific requirements for a crushed iron ore source: 

   Stockpile 10,000 cu. yds. minimum or the estimated volume from the plan quantity. 

   Place a maximum of 10 layers. Maximum size of stockpile will be 15,000 cu. yds. 

    The Engineer will test each stockpile. 

Refer to Special Provision 247-044 regarding target grading.  

 

ITEM 251 

Assume ownership of material removed under this Item. 

 

ITEM 275: 

 

Apply all cement in an essentially dust free manner as approved.  

 

Rates of application of cement for subgrade shown in the plans are for estimating purposes only.  

Actual rate of application will be determined during construction for each land by the Engineer.  

The estimated rate of application is 27 lbs/sy.  Pretreat with lime Item 260 when the soil PI is 

greater than 18.  The application rates will be determined by the Engineer.  

When the addition of Item  260 is required, the additional Item will be considered "extra work" 

in accordance with Art. 9.4.   
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ITEM 316: 

For final surfaces furnish aggregate with a minimum “B” surface aggregate classification. 

The Department may require the use of emulsion instead of AC if conditions so dictate.  Apply 

AC unless otherwise directed. 

Cure the surface treatment under traffic a minimum of 14 days before placement of any 

subsequent surface courses.   

 

ITEM 420: 

Chamfer or tool exposed edges or joints of concrete as directed. 

 

ITEM 420,462 & 464: 

When unstable foundation materials are encountered, the Engineer will have the option of 

directing the placement of a foundation seal of Class "A" concrete instead of an undercut.   

 

ITEM 421: 

Elevate beam tanks a minimum of one foot above the ground. 

Entrained air is required in all bridge deck and slip formed concrete (bridge rail, concrete traffic 

barrier, pavement, etc.) Adjust the dosage of air entraining agent for low air contents as directed 

or allowed by the Engineer. If entrained air is provided where not required, only the upper limits 

of the Special Provision will be enforced. 
  

When a water tank is provided, the Engineer will approve the following:  Post and maintain the 

message "Caution Lime Solution, Eye and Skin Irritant".  The message must be visible from 

every direction the tank can be approached.  The letters must be clearly legible at all times.  

Provide a copy of the MSDS sheet for the lime in use and personal protective equipment (PPE) 

for TxDOT use only as listed: a face shield, a pair of chemical gloves at least 18 inches in length 
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and a chemical apron.  Store the MSDS sheet and PPE in a clean dry location adjacent to the 

beam tank.  Provide an eye wash station capable of providing a 15 minute flush as required by 

the United States Occupational Safety and Health Administration (OSHA).  The eye wash station 

shall be located within ten feet of the beam tank.  When a tank heater is required ensure that all 

electrical wiring, receptacles, and devices meet National Electrical Code and Underwriters 

Laboratories Inc. requirements. 

 

The sand equivalent value will be at least 90. 

 

Produce Grade 3 aggregate so that the percent passing the No. 4 sieve is from 0-10. 

 

ITEM 432: 

Provide expansion joint material with an area equal to the area of contact between the two 

concrete surfaces.  The Engineer will visually inspect the joint material for approval. 

 

ITEM 464: 

Backfill driveway culverts to obtain a minimum cover of 6 inches. Place backfill in accordance 

with Article 132.3.D.1 “Ordinary Compaction” using approved equipment. 

The Engineer will determine flow lines of pipes under private driveways. 

 

ITEM 467: 

Provide precast safety end treatments with a toewall measuring at least 12 inches.  Construct 

toewalls for cast-in-place safety end treatments as shown in the plans. 

 

ITEM 496: 
 

Notify the Engineer at least 30 working days before beginning demolition of the existing 

structure 

 

ITEM 502: 

At the time construction activity obliterates the center stripe on the roadway, erect a “No Center 

Stripe” sign (CW8-12) (36”x36”) and a “Do Not Pass” sign (R4-1) (24”x30”) at each end of the 

work area.  Erect additional signs every 1/2 mile within the work area and at other locations as 

directed.  Locate the CW8-12 signs in such a manner that drivers can read the sign and 

immediately see the change from marked center stripe to no center stripe.  Supplement the CW8-

12 sign with the “Next XX Miles” sign (CW7-3aP) (18”x24”) mounted below it.  The CW8-12 

signs are to remain until standard pavement markings are placed.  The R4-1 signs are to remain 

until the permanent pavement markings are placed. 
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Maintenance of driveways and intersections will not be paid for directly but is subsidiary to the 

pertinent bid items.  

Maintain access to abutting property at all times using approved materials and methods. Work 

required to maintain ingress and egress within the limits of this project will not be paid for 

directly, but is subsidiary to the pertinent bid items. 

Restrict the movement of equipment across traffic lanes to an absolute minimum. 

Use strobe lights or rotating beacons on all motorized equipment, operating on or adjacent to the 

road surface. 

Place and maintain U.S. mailboxes within project limits in such a manner as to ensure 

continuous mail service. 
 

ITEM 508: 

 

Obtain flexible base material from the state stockpile located at intersection of FM 556 & FM 

2454. 

 

Salvage and reuse 12 in. stone riprap as directed. 

 

ITEM 512: 

The portable concrete traffic barrier furnished by the Department on this project shall be 

obtained from the following TxDOT stockpile location: 

 

 SH 49 – Approximately 2.7 Miles West of US 59 

 

It is the Contractor’s responsibility to ensure that proper connection hardware accompanies the 

portable concrete traffic barrier obtained from the Department.  Any additional hardware 

required to complete the installation as shown in the plans will be provided by the Department.  

Details of connection hardware will be provided by the Engineer if requested. 

 

Replace any traffic barrier which, in the opinion of the engineer, is damaged to the extent that it 

is no longer serviceable.  Use replacement traffic barrier from the stockpile site designated by the 

Engineer.  This work will be measured and paid for in accordance with item 512, “Portable 

Concrete Traffic Barrier.” 

 

Stockpile concrete traffic barriers and installation hardware, no longer required on the project at 

the following location: 

 

 SH 49 – Approximately 2.7 Miles West of US 59 
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Stockpiled barrier stacks not to exceed 2 barriers high.  Do not mix different barrier types within 

stacks.  Stack low profile end pieces separately from regular pieces.   

The Department will inventory returned hardware.  Replace missing or damaged hardware at the 

Contractor’s expense. 

 

ITEM 530: 

Meet the requirements of Item 110, “Excavation” and Item 132, “Embankment, Type “B”, 

except for measurement and payment, for construction of driveways and turnouts. 

Meet the requirements of Item 247, "Flexible Base” Type D, Grade 4 except for measurement 

and payment. 

Place the same types of asphaltic material and aggregates as placed on the roadway.  

 

ITEM 540: 

Furnish round timber posts unless otherwise shown. 

 

ITEM 540 & 544: 

Place sufficient dry batch concrete mix in holes to ensure minimum of 2 inch embedment of 

tubes and posts. 

 

ITEM 545: 

 

The crash attenuators furnished by the Department on this project shall be obtained from the 

following TxDOT stockpile location: 

 

 Daingerfield Maintenance Yard 

552 US 259 N. 

Daingerfield, TX  75638 

Stockpile crash attenuators and installation hardware at the following location: 

 

 Daingerfield Maintenance Yard 

552 US 259 N. 

Daingerfield, TX  75638 

 

ITEM 560: 

Furnish Size 3 (6”x12”) object markers. 
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ITEM 644:  

Replace the casting and locking collar for the triangular slip base sign support with a casting that 

requires a minimum of three set screws.  This casting is to be furnished from an approved 

manufacturer.  The list of approved manufacturers may can be found at 

http://www.txdot.gov/business/contractors_consultants/product_list.htm under” Crashworthy 

Small Roadside Sign Supports.”  

Do not remove existing sign assemblies until signs are ready to be installed on new mounts. 

 

ITEM 662: 

Non-removable pavement markings may be paint and beads. 

 

ITEM 666:  

Furnish and place a double drop of Type II and Type III drop-on glass beads. 

Place pavement markings only after the surface treatment has cured to the satisfaction of the 

Engineer. 

Place pavement markings within 14 days after completion of the final surface.  

Mark the lateral locations of pavement markings with pilot lines. Obtain approval of the location 

and alignment of the pilot lines before application of permanent markings. 

The Engineer will determine locations of no-passing zones. 

 

ITEM 1122: 

Sprinkle water for dust control.  Meet the requirements of Item 204, “Sprinkling” except for 

measurement and payment.  Sprinkling will be considered subsidiary to this Item. 

 

Provide and install additional erosion or water pollution control measures deemed necessary by 

the Engineer as prescribed by this item and in accordance with the appropriate specification.  

Payment for erosion control measures for which applicable pay items are not included in the 

Contract shall be made in accordance with Article 9.4, “Payment for Extra Work”. 

 

 

 

 

 

 

 

http://www.txdot.gov/business/contractors_consultants/product_list.htm
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SPECIFICATION DATA 

TEST TO BE IN ACCORDANCE WITH DEPARTMENT OF 

TRANSPORTATION TEST METHODS 

 

  

GRADING REQUIREMENTS 

PERCENT RETAINED - SIEVES SOIL CONSTANTS 

ITEM DESCRIPTION    2-1/2”    1-3/4”    No. 4     No. 40     

     L.L             P.I. 

MAX.   MAX. MIN. 

132 Embankment (Type C)     50         25        4 

247 Flex Base (TY D GR 4)**        0         0-10       45-75     55-85    40         12        3 

 

** 

LATERAL PRESSURE 

PSI 

 

** 

MIN. COMPRESSIVE STRENGTH 

PSI 

0 35 

15 175 

** COMPRESSIVE STRENGTH TESTING REQUIRED 

  

 

 
BASIS OF ESTIMATE 

 

ITEM DESCRIPTION RATE UNIT QUANTITY 

*166 Fertilizer (13-13-13) 800 lb./5,000 sq. yd. of Seed ton 4 

*210 Rolling (Surface Treatment) 1 hr./1,000 sq. yd. hr. 105 

 

*FOR CONTRACTOR’S INFORMATION ONLY. 
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                                                  CONTROL :  0843-02-012              
                                                  PROJECT :  BR 2013(659)             
                                                  HIGHWAY :  FM 450                   
                                                  COUNTY  :  HARRISON                 
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  JUNE 1, 2004.                
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 100  PREPARING RIGHT OF WAY (103)                                 
               ITEM 104  REMOVING CONCRETE                                            
               ITEM 110  EXCAVATION (132)(508)                                        
               ITEM 132  EMBANKMENT (100)(204)(210)(216)(400)(508)(2012)              
               ITEM 162  SODDING FOR EROSION CONTROL (166)(168)(730)                  
               ITEM 164  SEEDING FOR EROSION CONTROL (162)(166)(168)(730)             
               ITEM 168  VEGETATIVE WATERING                                          
               ITEM 169  SOIL RETENTION BLANKETS                                      
               ITEM 216  PROOF ROLLING (210)                                          
               ITEM 247  FLEXIBLE BASE (105)(204)(210)(216)(520)(2012)                
               ITEM 275  CEMENT TREATMENT (ROAD-MIXED) (132)(204)(210)(216)(247)      
                         (260)(300)(310)(520)(2012)                                   
               ITEM 310  PRIME COAT (300)(316)                                        
               ITEM 316  SURFACE TREATMENTS (210)(300)(302)                           
               ITEM 400  EXCAVATION AND BACKFILL FOR STRUCTURES (132)(401)(420)       
                         (421)                                                        
               ITEM 402  TRENCH EXCAVATION PROTECTION                                 
               ITEM 403  TEMPORARY SPECIAL SHORING (423)                              
               ITEM 409  PRESTRESSED CONCRETE PILING (404)(420)(421)(424)(425)        
                         (426)(440)(780)                                              
               ITEM 416  DRILLED SHAFT FOUNDATIONS (420)(421)(440)(448)               
               ITEM 420  CONCRETE STRUCTURES (400)(421)(427)(438)(440)(448)           
               ITEM 422  REINFORCED CONCRETE SLAB (420)(421)(424)(426)(440)           
               ITEM 425  PRECAST PRESTRESSED CONCRETE STRUCTURAL MEMBERS (420)        
                         (421)(424)(426)(427)(434)(440)                               
               ITEM 432  RIPRAP (420)(421)(427)(440)                                  
               ITEM 450  RAILING (420)(421)(440)                                      
               ITEM 454  BRIDGE EXPANSION JOINTS (442)                                
               ITEM 462  CONCRETE BOX CULVERTS AND STORM DRAINS (400)(420)(421)       
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                        (424)(440)(464)                                              
              ITEM 464  REINFORCED CONCRETE PIPE (132)(400)                          
              ITEM 466  HEADWALLS AND WINGWALLS (400)(420)(421)(440)(464)            
              ITEM 467  SAFETY END TREATMENT (400)(420)(421)(430)(432)(440)(445)     
                        (464)                                                        
              ITEM 496  REMOVING STRUCTURES                                          
              ITEM 500  MOBILIZATION                                                 
              ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
              ITEM 508  CONSTRUCTING DETOURS                                         
              ITEM 512  PORTABLE CONCRETE TRAFFIC BARRIER (420)(421)(424)(440)       
                        (442)                                                        
              ITEM 529  CONCRETE CURB, GUTTER, AND COMBINED CURB AND GUTTER (360)    
                        (420)(421)(440)                                              
              ITEM 530  INTERSECTIONS, DRIVEWAYS, AND TURNOUTS (110)(132)(247)       
                        (260)(263)(275)(276)(292)(316)(330)(334)(340)(360)(421)      
                        (440)                                                        
              ITEM 540  METAL BEAM GUARD FENCE (421)(441)(445)(529)(542)(544)        
              ITEM 544  GUARDRAIL END TREATMENTS                                     
              ITEM 545  CRASH CUSHION ATTENUATORS (421)                              
              ITEM 560  MAILBOX ASSEMBLIES                                           
              ITEM 644  SMALL ROADSIDE SIGN SUPPORTS AND ASSEMBLIES (421)(440)       
                        (441)(442)(445)(634)(636)(643)(656)                          
              ITEM 658  DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)                
              ITEM 662  WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)             
              ITEM 666  REFLECTORIZED PAVEMENT MARKINGS (316)(318)(662)(677)(678)    
              ITEM 668  PREFABRICATED PAVEMENT MARKINGS                              
              ITEM 672  RAISED PAVEMENT MARKERS (677)(678)                           
              ITEM 678  PAVEMENT SURFACE PREPARATION FOR MARKINGS (677)              
                                                                                     
                                                                                     
              SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
              ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                   HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                     
                                                                                     
              REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS       
                                 (FORM FHWA 1273, MAY, 2012)                         
              WAGE RATES                                                             
              SPECIAL PROVISION "NOTICE TO ALL BIDDERS" (000---003)                  
              SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO     
                                 ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)    
              SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY       
                                 CONSTRUCTION CONTRACT SPECIFICATIONS" (000---006)   
              SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"   
                                 (000---009)                                         
              SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"   
                                 (000---011)                                         
              SPECIAL PROVISION "NOTICE OF CHANGES TO U.S. DEPARTMENT OF LABOR       
                                 REQUIRED PAYROLL INFORMATION" (000--1483)           
              SPECIAL PROVISION "ON-THE-JOB TRAINING PROGRAM" (000--1676)            
              SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL AID    
                                   CONTRACTS" (000--1966)                            
              SPECIAL PROVISION "PARTNERING" (000--2329)                             
              SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--2332)         
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              SPECIAL PROVISION "NONDISCRIMINATION" (000--2607)                      
              SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000--2699)        
              SPECIAL PROVISION  TO ITEM     1  (001---015)                          
              SPECIAL PROVISION  TO ITEM     2  (002---017)                          
              SPECIAL PROVISIONS TO ITEM     3  (003---015)(003---033)               
              SPECIAL PROVISION  TO ITEM     4  (004---017)                          
              SPECIAL PROVISION  TO ITEM     5  (005---004)                          
              SPECIAL PROVISIONS TO ITEM     6  (006---030)(006---047)               
              SPECIAL PROVISION  TO ITEM     7  (007---918)                          
              SPECIAL PROVISIONS TO ITEM     8  (008---063)(008---119)               
              SPECIAL PROVISIONS TO ITEM     9  (009---009)(009---015)               
              SPECIAL PROVISION  TO ITEM   100  (100---002)                          
              SPECIAL PROVISION  TO ITEM   161  (161---006)                          
              SPECIAL PROVISION  TO ITEM   164  (164---004)                          
              SPECIAL PROVISION  TO ITEM   166  (166---001)                          
              SPECIAL PROVISION  TO ITEM   169  (169---002)                          
              SPECIAL PROVISION  TO ITEM   247  (247---044)                          
              SPECIAL PROVISION  TO ITEM   260  (260---003)                          
              SPECIAL PROVISION  TO ITEM   265  (265---003)                          
              SPECIAL PROVISION  TO ITEM   275  (275---003)                          
              SPECIAL PROVISIONS TO ITEM   300  (300---016)(300---039)               
              SPECIAL PROVISION  TO ITEM   302  (302---010)                          
              SPECIAL PROVISION  TO ITEM   316  (316---016)                          
              SPECIAL PROVISION  TO ITEM   318  (318---010)                          
              SPECIAL PROVISION  TO ITEM   330  (330---001)                          
              SPECIAL PROVISION  TO ITEM   340  (340---003)                          
              SPECIAL PROVISION  TO ITEM   360  (360---003)                          
              SPECIAL PROVISION  TO ITEM   420  (420---002)                          
              SPECIAL PROVISION  TO ITEM   421  (421---035)                          
              SPECIAL PROVISION  TO ITEM   424  (424---003)                          
              SPECIAL PROVISION  TO ITEM   425  (425---001)                          
              SPECIAL PROVISION  TO ITEM   434  (434---003)                          
              SPECIAL PROVISION  TO ITEM   440  (440---006)                          
              SPECIAL PROVISION  TO ITEM   441  (441---007)                          
              SPECIAL PROVISION  TO ITEM   442  (442---016)                          
              SPECIAL PROVISION  TO ITEM   448  (448---002)                          
              SPECIAL PROVISION  TO ITEM   450  (450---001)                          
              SPECIAL PROVISION  TO ITEM   454  (454---003)                          
              SPECIAL PROVISION  TO ITEM   462  (462---015)                          
              SPECIAL PROVISION  TO ITEM   464  (464---006)                          
              SPECIAL PROVISION  TO ITEM   467  (467---001)                          
              SPECIAL PROVISION  TO ITEM   500  (500---011)                          
              SPECIAL PROVISION  TO ITEM   502  (502---033)                          
              SPECIAL PROVISION  TO ITEM   512  (512---002)                          
              SPECIAL PROVISION  TO ITEM   530  (530---006)                          
              SPECIAL PROVISION  TO ITEM   540  (540---031)                          
              SPECIAL PROVISION  TO ITEM   544  (544---001)                          
              SPECIAL PROVISION  TO ITEM   560  (560---001)                          
              SPECIAL PROVISION  TO ITEM   636  (636---014)                          
              SPECIAL PROVISION  TO ITEM   643  (643---001)                          
              SPECIAL PROVISION  TO ITEM   672  (672---034)                          
              SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  1122  (1122--001)    
              SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  6986  (6986--007)    
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              SPECIAL SPECIFICATIONS:                                                
              ----------------------                                                 
                                                                                     
              ITEM 1122 TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                        CONTROLS (161)(204)(432)(556)                                
              ITEM 2012 QUALITY COMPACTION USING INTELLIGENT COMPACTION ROLLERS      
                        (110)(132)(216)(247)(251)(260)(263)(265)(275)(276)           
              ITEM 6986 LONGITUDINAL PREFABRICATED  PAVEMENT MARKINGS (PPM) WITH     
                        WARRANTY (677)(8094)                                         
              ITEM 8094 MOBILE RETROREFLECTIVITY DATA COLLECTION FOR PAVEMENT        
                        MARKINGS                                                     
                                                                                     
                                                                                     
              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
                                                                                     



 1-1 000--2699 

  04-13 

2004 Specifications  Required for all construction and  

maintenance projects let in May 2013. 

SPECIAL PROVISION 

000--2699 

Important Notice to Contractors 
 

 

By the 10th day of each month, report to the Engineer the number of incidents and injuries that 

occurred on the project the previous month.  Report: 

 

 the total number of incidents and injuries for the Contractor and all subcontractors, and 

 the number of incidents and injuries that include a third party.  

 

An “incident” is defined as any work-related occurrence that had the potential to cause bodily 

harm but caused only damage to vehicles, equipment, materials, etc.  

 

An “injury” is defined as an OSHA recordable injury.  This is an injury or illness that results in 

any of the following: death, days away from work, restricted work or transfer to another job, 

medical treatment beyond first aid, or loss of consciousness. You must also consider a case to 

meet the general recording criteria if it involves a significant injury or illness diagnosed by a 

physician or other licensed health care professional, even if it does not result in death, days away 

from work, restricted work or job transfer, medical treatment beyond first aid, or loss of 

consciousness. 

 

The Engineer will approve the form and method used for this reporting. Noncompliance with this 

requirement will result in the Department taking actions including but not limited to withholding 

estimates and suspending the work. This reporting will not be paid for directly but will be 

considered subsidiary to Items of the Contract.   
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